



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V /2022/ **39673**
Dated: Peshawar the, 17 August, 2026.

To

Director (IT)
Local Govt., Election & Rural Development Department

SUBJECT: REQUEST TO UPLOAD NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR THE PROCUREMENT OF VILLAGE FACILITATION SOCIAL PARTNER (VFSP), PACKAGE-II UNDER LG&RDD COMPONENT OF K-RIISP.

I am directed to enclose the notification of intention to award contract for the procurement of Village Facilitation Social Partner (VFSP), Package-II under LG component of KP-RIISP with request to upload same on the official website of the department for the information, Please.

**Executive Engineer-II
PIU-KP-RIISP, LG&RDD**

Copy forwarded for information to the:

1. Project Director, PCMU, KP-RIISP, P&D, Khyber Pakhtunkhwa.
2. Procurement Specialist, PIU, KP-RIISP, LG&RDD, Khyber Pakhtunkhwa.
3. The Chief Planning Officer, LG,E&RDD, Khyber Pakhtunkhwa.
4. Task Team Leader, KP-RIISP, World Bank, Islamabad.
5. Assistant Director (IT), KPPRA *with Request to upload the same on their official website for the information of general public, please.*
6. All members of Procurement Committee, PIU, KP-RIISP.
7. PS to Secretary, LG,E&RDD, Khyber Pakhtunkhwa.

**Executive Engineer-II
PIU-KP-RIISP, LG&RDD**



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/ 3967
Dated: Peshawar the 17 August, 2026.

To

Mr. Shad Muhammad
Chief Executive Officer, ASF
63-64, First Floor, Mini Market, MR-12, Babu Rabnawaz Road,
Block E, Sector B-17, Islamabad.
Phone: 051-7237279
Email Address: info@asf.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-II UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 17-08-2026 (11:30 AM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts South Waziristan Upper, South Waziristan Lower, North Waziristan, Sub Divisions Wazir, Behtani, Jandola and Darazinda) Package-II.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: 7348-PK

RFB No: PK-DGLGRD-KP-542845-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV Tameer E Khalaq Foundation (TKF), Institute Of Rural Management (IRM) and Wana Welfare Association (WAWA).
Address:	House # 91 Lane 3 Lake view, Lanes(LVL) Banigala Islamabad Pakistan.
Contract price:	PKR 647,480,000/=
Total combined score:	93.65

2. Other Bidders

Name of Bidder	Technical Score	Bid price	Evaluated Bid cost (if applicable)	Combined Score
JV of Agribusiness Support Fund (ASF), LASOONA & HUJRA	57.32	PKR 660,590,000	PKR 660,590,000	80.41



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Empowerment Thru Creative Integration	27.30	PKR 508,382,133	PKR 508,382,133	57.30
JV Health and Nutrition Development Society (HANDS) & HEADS	44.07	PKR 806,148,720	PKR 806,148,720	62.99
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	45.73	PKR 1,371,955,429	PKR 1,371,955,429	56.85

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the TKF, IRM & WAWA

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 19 August, 2026 (12:00 AM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 29 August, 2026 (12:00 AM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdigrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 29 August, 2026 at 12:00 AM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/39670
Dated: Peshawar the 17 August, 2026.

To

Mr. Saleem Jahangir
Managing Director/ CEO, ECI
09-10, 2d Floor, Al-Rehman Mall, Shabbir Sharif Road,
G-11 Markaz, Islamabad, Pakistan.
Phone: 051- 2362869-71
Email Address: info@eci.com.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-II UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 17-08-2026 (11:30 AM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts South Waziristan Upper, South Waziristan Lower, North Waziristan, Sub Divisions Wazir, Behtani, Jandola and Darazinda) Package-II.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: 7348-PK

RFB No: PK-DGLGRD-KP-542845-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- c) request a debriefing in relation to the evaluation of your Bid, and/or
- d) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV Tameer E Khalaq Foundation (TKF), Institute Of Rural Management (IRM) and Wana Welfare Association (WAWA).
Address:	House # 91 Lane 3 Lake view, Lanes(LVL) Banigala Islamabad Pakistan.
Contract price:	PKR 647,480,000/=
Total combined score:	93.65

2. Other Bidders

Name of Bidder	Technical Score	Bid price	Evaluated Bid cost (if applicable)	Combined Score
JV of Agribusiness Support Fund (ASF), LASOONA & HUIRA	57.32	PKR 660,590,000	PKR 660,590,000	80.41



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Empowerment Thru Creative Integration	27.30	PKR 508,382,133	PKR 508,382,133	57.30
JV Health and Nutrition Development Society (HANDS) & HEADS	44.07	PKR 806,148,720	PKR 806,148,720	62.99
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	45.73	PKR 1,371,955,429	PKR 1,371,955,429	56.85

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the TKF, IRM & WAWA

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 19 August, 2026 (12:00 AM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 29 August, 2026 (12:00 AM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdigrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 29 August, 2026 at 12:00 AM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/39669
Dated: Peshawar the 17 August, 2026.

To

Mr. Maqbool Ahmad Rahu
Chief Executive Officer, HANDS
Plot # 276, Off M-9 (Karachi-Hyderabad) Motorway, Gadap Road,
Karachi, Sindh
Phone: 021-32120400,
Email Address: info@hands.org.pk.

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-II UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 17-08-2026 (11:30 AM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts South Waziristan Upper, South Waziristan Lower, North Waziristan, Sub Divisions Wazir, Behtani, Jandola and Darazinda) Package-II.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: 7348-PK

RFB No: PK-DGLGRD-KP-542845-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- e) request a debriefing in relation to the evaluation of your Bid, and/or
- f) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV Tameer E Khalaq Foundation (TKF), Institute Of Rural Management (IRM) and Wana Welfare Association (WAWA).
Address:	House # 91 Lane 3 Lake view, Lanes(LVL) Banigala Islamabad Pakistan.
Contract price:	PKR 647,480,000/=
Total combined score:	93.65

2. Other Bidders

Name of Bidder	Technical Score	Bid price	Evaluated Bid cost (if applicable)	Combined Score
JV of Agribusiness Support Fund (ASF), LASOONA & HUJRA	57.32	PKR 660,590,000	PKR 660,590,000	80.41



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Empowerment Thru Creative Integration	27.30	PKR 508,382,133	PKR 508,382,133	57.30
JV Health and Nutrition Development Society (HANDS) & HEADS	44.07	PKR 806,148,720	PKR 806,148,720	62.99
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	45.73	PKR 1,371,955,429	PKR 1,371,955,429	56.85

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the TKF, IRM & WAWA

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 19 August, 2026 (12:00 AM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 29 August, 2026 (12:00 AM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 29 August, 2026 at 12:00 AM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/39672
Dated: Peshawar the 17 August, 2026.

To

Mr. Abid Rahman Marwat
Provincial Secretary, PRCS-KP
Red Crescent House, Dabgari Gardens,
Peshawar Cantt, Khyber Pakhtunkhwa.
Phone: 091-2210836 - 2562011
Email Address: sec.kp@prcs.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-II UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 17-08-2026 (11:30 AM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts South Waziristan Upper, South Waziristan Lower, North Waziristan, Sub Divisions Wazir, Behtani, Jandola and Darazinda) Package-II.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: 7348-PK

RFB No: PK-DGLGRD-KP-542845-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- g) request a debriefing in relation to the evaluation of your Bid, and/or
- h) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV Tameer E Khalaq Foundation (TKF), Institute Of Rural Management (IRM) and Wana Welfare Association (WAWA).
Address:	House # 91 Lane 3 Lake view, Lanes(LVL) Banigala Islamabad Pakistan.
Contract price:	PKR 647,480,000/=
Total combined score:	93.65

2. Other Bidders

Name of Bidder	Technical Score	Bid price	Evaluated Bid cost (if applicable)	Combined Score
JV of Agribusiness Support Fund (ASF), LASOONA & HUJRA	57.32	PKR 660,590,000	PKR 660,590,000	80.41



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Empowerment Thru Creative Integration	27.30	PKR 508,382,133	PKR 508,382,133	57.30
JV Health and Nutrition Development Society (HANDS) & HEADS	44.07	PKR 806,148,720	PKR 806,148,720	62.99
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	45.73	PKR 1,371,955,429	PKR 1,371,955,429	56.85

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the TKF, IRM & WAWA

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 19 August, 2026 (12:00 AM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 29 August, 2026 (12:00 AM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 29 August, 2026 at 12:00 AM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/39668
Dated: Peshawar the 17 August, 2026.

To

Mr. Irfan Khan Luni
Chief Executive Officer
House # 91 Lane 3 Lake view, Lanes(LVL)
Banigala Islamabad.
Phone: 051-2613552,
Email Address: info@tameerekhalaq.org

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-II UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 17-08-2026 (11:30 AM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts South Waziristan Upper, South Waziristan Lower, North Waziristan, Sub Divisions Wazir, Behtani, Jandola and Darazinda) Package-II.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: 7348-PK

RFB No: PK-DGLGRD-KP-542845-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- i) request a debriefing in relation to the evaluation of your Bid, and/or
- j) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV Tameer E Khalaq Foundation (TKF), Institute Of Rural Management (IRM) and Wana Welfare Association (WAWA).
Address:	House # 91 Lane 3 Lake view, Lanes(LVL) Banigala Islamabad Pakistan.
Contract price:	PKR 647,480,000/=
Total combined score:	93.65

2. Other Bidders

Name of Bidder	Technical Score	Bid price	Evaluated Bid cost (if applicable)	Combined Score
JV of Agribusiness Support Fund (ASF), LASOONA & HAJRA	57.32	PKR 660,590,000	PKR 660,590,000	80.41



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Empowerment Thru Creative Integration	27.30	PKR 508,382,133	PKR 508,382,133	57.30
JV Health and Nutrition Development Society (HANDS) & HEADS	44.07	PKR 806,148,720	PKR 806,148,720	62.99
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	45.73	PKR 1,371,955,429	PKR 1,371,955,429	56.85

3. Reason/s why your Bid was unsuccessful

N/A

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 19 August, 2026 (12:00 AM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 29 August, 2026 (12:00 AM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 29 August, 2026 at 12:00 AM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgrd.kpriisp@gmail.com